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I. QUALITY SYSTEM REQUIREMENTS 
 
A. The Contractor shall implement and maintain a quality system meeting the requirements of ISO 9001:2008 or 

AS9100C (only design/development exclusions permitted).  The quality system shall also implement the following 
provisions: 
1. Subcontractors producing critical and/or major characteristics shall have a quality system compliant to 

ISO 9001:2008 or AS9100C (only design/development exclusions permitted). 
Note: Throughout this QAP, Subcontractor means any supplier of materials, components, or services other than 

the Prime Contractor. Subcontractors are also required to meet all the contractual requirements.  
2. When property is furnished by the Government, the Contractor shall implement the following: 

a. Examination upon receipt, consistent with practicality, to detect damage upon transit; 
b. Inspection for completeness, quantity, and proper type; 
c. Periodic inspection and precautions to assure adequate storage conditions and to guard against damage from 

handling and deterioration during storage;  
d. Identification and protection from improper use or disposition. 

3. Process and Production Control conditions shall include: 
a. Documented manufacturing planning for the implementation and control of manufacturing operations.  The 

planning shall include:  a description of operations, facility, environmental equipment, and tooling 
requirements, associated controls, and a process flow chart to portray the process of fabrication and 
assembly in terms of key operations. 

b. Accountability for all products. 
c. Evidence that all manufacturing, test, and inspection operations have been completed in sequence, as 

planned, or as otherwise documented and authorized. 
d. Preparation of documented process monitoring, accountability, and operator instructions for all processes that 

affect product quality. These instructions are to be accessible at the point where work is performed and shall, 
as a minimum, contain reference to the following: workmanship standards, manufacturing aids, step-by-step 
instructions for performing operations, equipment or tools required, special conditions to be maintained, 
identification of special handling devices, and methods for recording completion of operations. 

4. Control of nonconforming material shall include:  
a. Controls applied to suspect product as well as to nonconforming product. 
b. The proposed use or repair of product that does not conform to specified requirements shall be submitted to 

the Government prior to use or repair. Rework and repair shall be in accordance with applicable contract 
clause. Repetitive nonconformances will not be approved. 

c. The Contractor shall immediately notify the Government when a nonconformance is found in the Contractor’s 
processes or products that may affect product already delivered. 
1. In the event there is a nonconformance of a major or critical characteristic found during the production, 

the DCMA shall immediately be notified. 
2. The contractor shall control the nonconformance in accordance with their quality system. 
3. Root cause/corrective action shall be performed on the process to prevent reoccurrence. The corrective 

action procedure must be accepted by the Government before production can restart, unless the 
government authorizes interim procedures while root cause/corrective actions are 
determined/implemented. 

5. Corrective action shall be required of a Subcontractor when it is determined that the root cause of the 
nonconformity is the responsibility of the Subcontractor. 

6. Internal audits shall cover all quality management related processes, activities, and shifts, and shall be scheduled 
according to an annual plan. 

 
B. The above provisions shall be addressed in the Quality Program Plan. 
 
II. QUALITY PROGRAM PLAN 
 
A. The Contractor shall prepare a Quality Program Plan (QPP) in accordance with the applicable Contract Data 

Requirements List (CDRL) and DID. The QPP shall provide traceability from the specific quality elements of the 
contract to the specific Contractor resources (systems, processes, personnel, etc.) that support those elements.  The 
QPP provides the Government a basis for assessment of the quality system and evidence of the Contractor's intent to 
comply with the contract quality requirements.  
1. The QPP shall identify the means by which the Contractor will ensure quality system effectiveness and 

demonstrate comprehensive management and review of data, such that the results may be used to indicate 
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trends and progress in quality processes, fabrication, assembly, test, and acceptance as appropriate to the 
contract.  The QPP shall describe what is measured, how often it is tracked, and who reviews and assures that 
appropriate action is initiated when trends are unfavorable. 

2. A copy of the Contractor’s Quality Manual that describes the current quality system shall be attached. 
 

III. Inspection and Test Plan   
 
A. The Contractor shall prepare an Inspection and Test Plan (ITP) in accordance with the applicable CDRL. The plan(s) 

shall be approved by the Government prior to production and acceptance of product since the ITP represents the 
inspection methods for final acceptance. The plan(s) is subject to disapproval when it does not achieve its intended 
objective of preventing acceptance of nonconforming material. The contractor shall be responsible for any delays 
resulting from the late presentation of the plan(s) to the government for review and approval and any delays resulting 
from the presentation of inadequate or unacceptable plan(s). 
The ITP shall address First Article, Preproduction, and Lot Acceptance inspection and test requirements in the 
following format: 
1. General:  The ITP shall, at minimum, contain the following: 

a. Cover sheet identifying item, contract number, and revision letter and date of the plan. 
b. ALL of the inspections and tests required for acceptance of the item, documented in accordance with the 

requirements herein. This includes NDT procedures and Welder certification procedures.  
c. A section of the ITP for inspection and test equipment maintenance, recertification, and recalibration, 

documented in accordance with the requirements herein. 
2. Documenting Tests and Inspections:  For each required inspection or test, including those inspections or tests 

that are contained in specifications, specific instructions shall be prepared and shall contain the following: 
a. Identification of the item to be inspected and/or tested, including part number, revision letter, and 

nomenclature. 
b. The location of the characteristic, to include the drawing sheet and zone, a brief description of the 

characteristic, and for classified characteristics, the classification callout.  
c. Criteria for passing or failing the inspection or test (such as the high and low limit for a particular dimension, a 

particular minimum tensile strength, minimum voltage, etc.). 
d. Details of the sampling plan to be used, including, as applicable, lot size, sample size, and verification levels. 
e. Identification of inspection and test equipment using appropriate identification data visible on the equipment.  

Standard instruments such as a caliper or micrometer do not require an individual identification description 
and can be identified simply as “caliper” or “micrometer.” 

f. A written procedure for performing the inspection or test when the characteristic is other than a simple 
dimension, which is measured by the use of a standard instrument such as a caliper or micrometer.  The 
procedure may be placed in an appendix of the plan and referenced if the procedure is lengthy or repeatedly 
used. 

g. If a Coordinate Measuring Machine (CMM) is used to check Classified Characteristics, describe how the 
datums were picked up and how each feature is picked up by the CMM. Include the amount/location of probe 
hits to establish datums and any axis necessary to adequately inspect the feature. For all other characteristics 
checked with a CMM identify simply as CMM. 

h. The manner in which the result of the inspection or test is to be recorded, such as a particular data sheet.  
Identify the information to be recorded for each inspection or test, to include but not limited to traceability to 
item and inspection or test characteristic, inspection or test data to be recorded (attribute or variable data for 
each reading), traceability to inspection or test equipment, and pass/fail disposition. 

3. Inspection and Test Equipment Maintenance, Recertification, and Recalibration Schedule:   
The Contractor’s calibration system shall be in accordance with ANSI/NCSL Z540.3-2006 or ISO 10012. 
  A separate section, or attachment to the ITP shall address inspection and test equipment maintenance, 
recertification, and recalibration.  For each acceptance gage, or other measurement device (including standard 
measuring instruments) used for final acceptance, the following information shall be documented: 
a. A description of the gage or measuring device, including identification data visible on the equipment. 
b. A schedule for recertification of the gage or measurement device in terms of gage passes or time limit. 
c. Inspection and test equipment used for acceptance of CRITICAL and MAJOR characteristics shall require 

design approval in accordance with applicable CDRL.  A copy of the approval shall be included.  Inspection 
and test equipment used for acceptance of other characteristics (i.e., MINOR) shall require approval in 
accordance with applicable CDRL.  A copy of the approval shall be included.   

4. The above format shall be used for all required inspection and tests regardless of whether the inspections or tests 
are performed by a Subcontractor.  When inspections or tests are performed by a Subcontractor, all of the above 
information shall be provided by the Subcontractor or obtained by subsequent receipt test or inspection or final 
acceptance by the Prime Contractor.  When inspections or tests are performed by a Subcontractor, the Prime 
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Contractor shall review the relevant specifications and create a receipt inspection or test review sheet to review 
the Subcontractor's inspection and test data to ensure conformity to contractual requirements.  In-process or 
statistical production inspections and tests, which are used for purposes of manufacturing material, which will later 
be verified by an acceptance inspection or test, need not be documented in the plan. 

 
B. Approved inspection and test equipment shall be made available for use by the Government when required to 

determine conformance with contract requirements.  If conditions warrant, Contractor personnel shall be made 
available for operation of such devices and for verification of their accuracy and condition.   

 
IV. STATISTICAL PROCESS CONTROL PROGRAM 
 
The Contractor's implementation of the Statistical Process Control program (SPC) shall be documented in accordance 
with the applicable CDRL, and contract clauses. 
 
V. INSPECTION AND TEST SAMPLING REQUIREMENTS PER MIL-STD-1916 
 
A. MIL-STD-1916 Sampling Requirements: 

1. Characteristics classified on the drawings or in separate documents as CRITICAL shall be verified 100%. 
2. Characteristics classified on the drawings or in separate documents as MAJOR shall be verified by characteristic 

using MIL-STD-1916, Verification Level (VL)-IV, Table II. 
3. Characteristics classified on the drawings or in separate documents as MINOR shall be verified by characteristic 

using MIL-STD-1916, Verification Level (VL)-II, Table II. 
4. Table II lot inspections may be performed during the production process as lots are being formed when it is not 

practical to form lots prior to taking samples. 
5. Use of Table III or Table IV shall require Government approval and will be based on the contractor meeting the 

criteria set forth in MIL-STD-1916. 
 

Notes: 
1. The above criteria will apply except where sampling plans and acceptance criteria appear in the product 

and/or affiliated specifications, or where authorization to deviate from these requirements has been obtained 
in accordance with contract requirements. 

2. Switching from normal to reduced inspection per MIL-STD-1916 shall be approved by the Government prior to 
implementation.  Reduction of test and inspection requirements is defined in section VII of the QAP and 
contract.  

3. Characteristics other than product attributes-processing requirements specified on drawings that are 
classified as CRITICAL, MAJOR, or MINOR are exempt from the inspection and test sampling requirements 
of the plans above (section IV).  However, these processes shall be controlled in accordance with the 
inspection system and/or quality program requirements of the contract. 

4. Due to 100% inspection of Critical Characteristics being required, Contractors are not required to meet 
Paragraph 4.4 of MIL-STD-1916. 

 
VI. ACCEPTANCE REQUIREMENTS 
 
A. The Contractor shall perform first article, preproduction, and production inspection and tests as described herein. 

1. First article and preproduction components and completed units shall be representative of items to be 
manufactured during rate production using the same manufacturing facilities, flow processes, procedures, and 
controls planned for use during rate production.  Likewise, inspection and test of first article and preproduction 
components and completed units shall be performed using the same methods and equipment scheduled for use 
during rate production. 

2. Materials, design, and construction shall be in accordance with the requirements as defined by the contract.  The 
Contractor shall demonstrate by means of certification that only materials and components conforming to the 
contract requirements have been used. The Certificate of Conformance (CoC) shall reference all specifications 
and requirements called out on the drawing (examples include, but are not limited to, raw material, heat 
treatment, and coatings).  The CoC shall also list all specification requirements (examples include, but are not 
limited to, material chemical composition, mechanical properties, hardness, coating thickness, and environmental 
tests if required).  Traceability of the CoC must also be maintained from initial purchase, through all subsequent 
processes, including final inspection (lot acceptance) at the manufacturing facility.  Traceability should include 
invoices showing transfer of material at all steps until the final product.  Purchase orders and receiving records 
should not be included as part of a certificate of conformance unless they are necessary to link the traceability 
back to the requirement. 
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3. First Article and Preproduction Approval: 
a. If the sample passes the criteria established in the inspections, tests and verification, it will be approved.  If 

the sample fails any of the specified inspections and tests, the results will be evaluated by the Government 
Engineering Activity.  These results, together with the Government engineering analysis of the sample, shall 
form the basis for corrective action by the Contractor.  Depending upon the degree of corrective action 
deemed necessary by the Government, approval may be: 
1. Granted, in which case the Contractor shall have first made the changes required by the Government 

prior to the start of regular production (or preproduction). 
2. Withheld, and new sample shall be submitted for approval in place of the failed sample.  The sample shall 

be subjected to the examinations and tests in which the failures occurred and any other examinations and 
tests of the first article inspection as required by the Procuring Contract Officer (PCO). 

3. Withheld, and a new sample shall be submitted for approval. 
 
In all cases the Contractor shall comply with the required changes, which are within the scope of the contract 
requirements to the satisfaction of the Government for future production (or preproduction). 
 

b. Approval, conditional approval, or rejection of the sample will be given by the PCO.  Until the sample is 
approved, further production (or preproduction) shall be at the risk of the Contractor.  The Government will not 
proceed with acceptance of the production lot until first article and preproduction approval is granted. 

c. Additional Samples:  Additional samples may be required by the PCO as the result of a first article sample 
failing to meet the contract requirements.  Additional samples required as a result of first article or 
preproduction failure shall be supplied by the Contractor at their own expense. 

d. Disposition of First Article and Preproduction Sample:  All first article samples shall be identified, segregated, 
and retained by the Contractor and made available to Government representatives, upon request, for the 
duration of the contract. The Government reserves the right to take FAT samples into permanent possession 
at any time for the duration of the contract.  Final disposition of first article sample will be provided prior to 
contract completion.  Preproduction units successfully passing all required tests and inspections, and 
approved by the Government, may be delivered under contract, as directed by the PCO. 

4.  Reinstitution of Inspections or Tests: Acceptance of first article sample shall not relieve the contractor from 
meeting all contract or purchase order requirements throughout the life of the contract. When evidence shows 
failure to continue to meet the first article requirements specified herein, the Government reserves the right to 
require tightened test or inspection on a lot basis, consisting of the reinstitution of such portions of the first 
article needed to verify the effectiveness of any corrective action.  

5.  Supplemental First Article Sample: An additional first article sample or portion thereof may be required by the 
Contracting Officer in writing when:  
a. A major change is made to the technical data package.  
b. Whenever there is lapse in first article testing, preproduction, or production for period in excess of ninety (90) 

days.  
c. Whenever a change occurs in the manufacturing process, material used, drawings, specification, source of 

supply, process location (including equipment moved within the plant), or inspection processes being 
performed.  

When conditions (a), (b) or (c) above occur, the Government procuring activity shall be notified, in writing. Written 
approval from the Government procuring activity shall be required prior to the implementation of any of the 
aforementioned scenarios. 

6. All failures occurring during First Article Test, Preproduction, or Lot Acceptance Test shall be reported by the 
Contractor in accordance with CDRL requirements. 

7. At conclusion of first article testing, preproduction, and lot acceptance testing, the Contractor shall prepare test 
reports in accordance with CDRL requirements.  Data generated during inspection and testing will be included 
with reports. 

8. The Contractor is responsible for the performance of all inspections and test requirements herein.  However, the 
Government reserves the right to perform any of the inspections set forth in this QAP where such inspections and 
test are deemed necessary to assure products conform to the prescribed requirements. 

 
B. First Article Test (FAT) 

1. Prior to the start of preproduction, the Contractor shall manufacture and submit a first article sample.  First article 
examinations, tests, and inspections shall be performed at the Contractor's facility, by the Contractor personnel, 
and witnessed by Government representatives to assure sample conforms to all the requirements specified by the 
contract (e.g., the ADL, all drawings and related specifications and standards, QAP) and accompanied by 
verifiable inspection results, certified test reports, material certifications, etc.  
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2. The first article sample shall consist of: 
a.   Three (3) fin assemblies per drawing 1380529 (completely assembled, treated and painted). 
b.   Three (3) unpainted fin assemblies per drawing 1380529 (completely assembled but unpainted). 
c.   Three (3) complete subassemblies for the fin assembly. 
d.   Three (3) complete sets of component parts  
e.   Powder coat test per WSD-C-0181. All powder coating requirements called out in WSD-C-0181 shall be         

tested by the contractor, subcontractor, or coating manufacturer.  Since this is a WSD spec, there is no 
governing QPL, and the qualification authority is retained by NAWCWD.  All test plans and test data for the 
required qualification testing will be evaluated for first article. 
Zinc phosphate pre-production testing in accordance with TT-C-490 shall be performed by the manufacturer 
on actual production parts as required by section 4.7.2 of TT-C-490.  Adhesion testing and accelerated 
corrosion testing shall be performed in accordance with sections 4.7.6.3 and 4.7.7 respectively.  The powder 
coating system used on the fin shall be used as the top-coating material and corrosion resistance testing shall 
be performed for 1000 hours per the requirements of WSD-C-0181.  The Contractor shall also submit 
preproduction validation panels in accordance with TT-C-490 to the Government for independent testing. 

f.    Destructive test samples for Government First Article Verification Test as defined below. 
g.   Two (2) top frame assemblies and two (2) base assemblies per F00-009-5573 completely assembled and       

finished. 
3. In addition to the FAT requirements stated above, and in Table 1, the following additional test are required. First 

Article destructive test shall be performed by the contractor and witnessed by the Government Technical Team on 
three (3) additional fully assembled (welded) unpainted bomb fin assemblies (P/N 1380529). The destructive test 
are limited to the weld and typed specified herein. 
a. Conical Fin Skin (P/N 1380533) to Ring Adapter (P/N 1380532) Butt Weld. 

1. A butt joint tensile weld shall be performed on three (3) specimens sectioned from each of three (3) 
fully assembled unpainted bomb fin assemblies (P/N 1380529). The three test specimens shall be 
sectioned from around the periphery of each bomb fin assembly a minimum of 90 degrees apart. 
Figure 1 describes the size, quantity, location and method of sectioning the test specimens. Test 
fixtures should be developed and used to prevent skin bending during testing. Skin bending may 
impart additional stresses to the weld. 

2. Each specimen shall be subjected to a tensile test at a pull rate of approximately 0.5 inches/minute 
performed at ambient conditions until failure as illustrated in figure 2. Test specimens shall fail within 
the parent material and not the weld. A weld failure of any of the specimens is cause for rejection. 

b. Conical Fin Skin (P/N 1380533) Seam Weld. 
1. One seam design: A seam weld shear test shall be performed on two (2) test specimens from each of 

three (3) fully assembled unpainted bomb fin assemblies (P/N 1380529). One of the two (2) 
specimens shall be sectioned close to the adapter ring and the other at the opposite end as shown in 
figure 3. The test specimens shall not include any individual spot welds used to tack the skin together 
prior to seam welding, if applicable. Test fixtures may be used to account for skin curvature. This 
curvature may be straightened prior to testing as long as the weld is not stressed during the 
straightening procedure. The straightening procedure shall impart no surface defects onto the 
specimens. 

2.  Two seam design: A seam weld shear test shall be performed on Four (4) test specimens from each 
of three (3) fully assembled unpainted bomb fin assemblies (P/N 1380529). For each seam a 
specimen shall be sectioned close to the adapter ring and the other at the opposite end as shown in 
figure 3. The test specimens shall not include any individual spot welds used to tack the skin together 
prior to seam welding if applicable. Test fixtures may be used to account for skin curvature. This 
curvature may be straightened prior to testing as long as the weld is not stressed during the 
straightening procedure. The straightening procedure shall impart no surface defects onto the 
specimens. 

3. Each specimen shall be subjected to a tensile test at a pull rate of approximately 0.5 inches/minute 
performed at ambient conditions until failure as illustrated in figure 4. Test specimens shall fail within 
the parent material and not the weld. A weld failure of any of the specimens is cause for rejection. 

4. Test Records: Records of destructive test shall be made available to the Government representatives. All 
destructive test records shall be maintained for the duration of the contract. The test records as a minimum shall 
contain The contract order number, drawing number and revision letter, nomenclature, number of specimens 
tested, identification of FAT samples, sample dimensions prior to test, date of test, failures (if any), 
conformance/non conformance criteria, failure load of specimen, pull rate during testing (approximately 0.5 
inches/minute). 

5. Test specimens: Test specimens shall be identified by contract number, and location of where the specimen was 
taken. All test specimens shall be retained at the contractor’s facility and made available to the Government 
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representative upon request for the duration of the contract. All test records and specimens shall become property 
of the Government.     
 

C. Preproduction Test 
1. Preproduction testing shall not proceed until the FAT is accepted by the Government. 
2. Preproduction lot size shall be 25 consecutive units. 
3. Inspection and test performed during preproduction shall be in accordance with ADL, QAP, and approved CDRLs. 
4. Preproduction acceptance testing shall be witnessed by Defense Contract Management Agency/ Quality 

Assurance Representative and shall be provided to Government for acceptance. 
 

Any defects in preproduction samples shall be cause for rejection. 
 
D. Lot Acceptance Test (LAT) 

1. Rate production shall not proceed until the Government accepts the results of preproduction units as conforming 
to the requirements of the ADL and QAP. 

2. Production lot size shall be no greater than 1 week’s production and no less than 1 day’s uninterrupted 
production.  Any deviation from the lost size requirements specified above will require a written request and 
Government approval. 

3. Lot acceptance will be conducted by Contractor and/or Defense Contract Management Agency/ Quality 
Assurance Representative and witnessed by DCMA/QAR. 

4. Lot acceptance will be conducted in accordance with the sampling, inspection, and test requirements set forth 
within the ADL, Drawings, QAP, and the approved CDRLs. 

5. Should a failure occur during lot acceptance, the Contractor shall immediately notify, via the DCMA/QAR, the 
Contracting Office prior to any rework/repair and retest or re-inspection. 

6. Lot Acceptance Test and Inspection. Production lot destructive test shall be performed by the contractor and 
witnessed by the Government QAR on one (1) fully assembled (welded) unpainted bomb fin assemblies (P/N 
1380529). The fin assembly shall be randomly selected by the QAR. The destructive test are limited to the weld 
and typed specified herein. 
c. Conical Fin Skin (P/N 1380533) to Ring Adapter (P/N 1380532) Butt Weld. 

1. A butt joint tensile weld shall be performed on three (3) specimens sectioned from a fully assembled 
unpainted bomb fin assemblies (P/N 1380529). The three test specimens shall be sectioned from 
around the periphery of each bomb fin assembly a minimum of 90 degrees apart. Figure 1 describes 
the size, quantity, location and method of sectioning the test specimens. Test fixtures should be 
developed and used to prevent skin bending during testing. Skin bending may impart additional 
stresses to the weld. 

2. Each specimen shall be subjected to a tensile test at a pull rate of approximately 0.5 inches/minute 
performed at ambient conditions until failure as illustrated in figure 2. Test specimens shall fail within 
the parent material and not the weld. A weld failure of any of the specimens is cause for rejection. 

d. Conical Fin Skin (P/N 1380533) Seam Weld. 
1. One seam design: A seam weld shear test shall be performed on two (2) test specimens from a fully 

assembled unpainted bomb fin assemblies (P/N 1380529). One of the two (2) specimens shall be 
sectioned close to the adapter ring and the other at the opposite end as shown in figure 3. The test 
specimens shall not include any individual spot welds used to tack the skin together prior to seam 
welding if applicable. Test fixtures may be used to account for skin curvature. This curvature may be 
straightened prior to testing as long as the weld is not stressed during the straightening procedure. 
The straightening procedure shall impart no surface defects onto the specimens. 

2.  Two seam design: A seam weld shear test shall be performed on Four (4) test specimens from a fully 
assembled unpainted bomb fin assemblies (P/N 1380529). For each seam a specimen shall be 
sectioned close to the adapter ring and the other at the opposite end as shown in figure 3. The test 
specimens shall not include any individual spot welds used to tack the skin together prior to seam 
welding if applicable. Test fixtures may be used to account for skin curvature. This curvature may be 
straightened prior to testing as long as the weld is not stressed during the straightening procedure. 
The straightening procedure shall impart no surface defects onto the specimens. 

3. Each specimen shall be subjected to a tensile test at a pull rate of approximately 0.5 inches/minute 
performed at ambient conditions until failure as illustrated in figure 4. Test specimens shall fail within 
the parent material and not the weld. A weld failure of any of the specimens is cause for rejection. 

7. Test Records: Records of destructive test shall be made available to the Government representatives. All 
destructive test records shall be maintained for the duration of the contract. The test records as a minimum shall 
contain The contract order number, drawing number and revision letter, nomenclature, number of specimens 
tested, identification of FAT samples, sample dimensions prior to test, date of test, failures (if any), 
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conformance/non conformance criteria, failure load of specimen, pull rate during testing (approximately 0.5 
inches/minute), production lot number and size. 

8. Test specimens: Test specimens shall be identified by contract number, and location of where the specimen was 
taken. All test specimens shall be retained at the contractor’s facility and made available to the Government 
representative upon request for the duration of the contract. All test records and Specimens shall become 
property of the Government.     

E. A Quality System Review concurrent with production, preproduction test/inspection, or first lot acceptance test may be 
conducted to evaluate the Contractor’s processes and procedures inherent to the quality of items to be delivered 
under this contract.  The review shall be conducted by Government representatives designated by the PCO. 

 
VII. TEST AND INSPECTION REDUCTION OR ELIMINATION 
 
A. The Government will consider reduction or elimination of selected acceptance test or inspection based upon first 

article, preproduction, and LAT results when supported by evidence of both process stability and capability.  
Contractor written requests shall be made through the Procuring Contracting Officer to the Contracting Officer.  
Approval will be based upon the Contractor’s QPP, SPC, and implementation and validation of the process control 
techniques and corresponding results.   

B. Product quality is principally the result of process design and control.  As such, the Contractor shall develop process 
and product control methods that limit product variation and provide evidence of product conformance.  Process 
control techniques include, but are not limited to: calibrated and controlled tooling, Computer Numerical Control (CNC) 
machining, set-up verification, and statistical process control.  Based on process control techniques, complexity of 
product characteristics, and length of steady state production, the Contractor shall select product characteristics for 
potential reduction of reliance on acceptance test and inspection.  Government representatives may assist the 
Contractor during post award, first article, and other technical exchanges to identify product characteristics for 
potential test and inspection reduction or elimination.  

C. The Contractor may switch from normal to reduced sampling test and inspection in accordance with the contract 
provisions and Government approval.  Further reductions or elimination will be based on the Contracting Officer 
approval of Contractor written requests.  Prior to submitting a written request, the Contractor’s QPP, ITP, and SPC 
shall have been approved by the Government.  The Government will consider reduction or elimination of selected 
acceptance test or inspection based upon the process control evidence provided.  As a minimum, documentation 
submitted for evaluation should address the following:   
1. Identification of the characteristic(s) for potential reduction, the inspection provision to be replaced, and an 

evaluation of the protection provided by the alternate methods as compared with the inspection requirement to be 
replaced.   

2. Evidence of process control and capability during production together with adequate criteria, measurement, and 
evaluation procedures to maintain control of the process.  

3. Assessment plan to periodically verify process stability and capability, and requirements for returning to normal 
acceptance. 

4. Corrective action plan to be implemented when evidence of loss of process control or significant process 
degradation arises.  Evidence of loss of statistical control or degradation below a Cpk of 1.33 shall require 
immediate corrective action in accordance with the statistical process control program. 

D. Once the Government approves alternate acceptance methods, reports containing internally generated process 
control metrics shall be made available upon request. 

E. The Government will not consider requests for reduction or elimination of 100% acceptance inspection and testing of 
parameters or characteristics identified as CRITICAL. 

F. The Government reserves the right to withdraw approval of alternate acceptance methods the Government 
determines provide less assurance of quality than the inspection requirements originally specified or when the inability 
to maintain process stability and capability becomes apparent.  Any break in production greater than 90 days shall 
require a return to normal acceptance inspection and testing. 

 
VIII.  DOCUMENTATION REQUIREMENTS 
 
A. Required documentation (e.g., QPP, ITP, SPC, Ammunition Data Cards) shall be submitted in accordance with 

applicable CDRL.  The Contractor shall be responsible for any delays resulting from late submittals or delays resulting 
from submittal of inadequate documentation. 

B. Documentation shall be maintained and updated as necessary.  Updates (changes/revisions) shall consist of notes or 
changes, clearly identified as to where applicable (i.e., system element, page, paragraph number, etc.)  Updates shall 
be submitted in accordance with CDRL requirements. 

 
 



QAP 1380529 
Rev. H 

15 February, 2017 
 

Page 8 of 12 

 
 
 
 
 
 
 

TABLE 1- TEST AND INSPECTION REQUIREMENTS 
 
 

NONDESTRUCTIVE 
TESTING 

DEFINITION/CRITERIA FIRST 
ARTICLE 

PREPRODUCTION PRODUCTION 

Class A Welds AWS D17.1 100% 
Radiographic 

and MT 
and IAW QAP 

section VI 

25 Radiographic 
and MT 

  

5 RT per lot plus 
MT Per  MIL-

STD-1916, VL-
III 
 

Class B Welds 
 

 

AWS D17.1 100% MT and 
IAW QAP 
section VI 

25 MT 5 MT per lot 
IAW QAP 
section VI  

DESTRUCTIVE 
TESTING 

DEFINITION/CRITERIA FIRST 
ARTICLE 

PREPRODUCTION PRODUCTION 

Peel Test AWS D17.2 Spot Welds 3 samples 
from each 
destructively 
tested fin IAW 
AWS D17.2 
and QAP 
section VI 

None 3 per lot from 1 
destructively 
tested fin or 
simulated 
samples, per 
weld type IAW 
AWS D17.2 and 
QAP section VI 

Class B Seam Weld AWS D17.2 Class B 
Seam Welds 

1 sample per 
seam weld 
from each 
destructively 
tested fin IAW 
AWS D17.2 
and QAP 
section VI 

None 1 sample per 
seam weld from 
1 destructively 
tested fin per lot 
and 1 production 
witness sample 
per every two 
hours of weld 
time  IAW AWS 
D17.2 and QAP 
section VI 

 

Note: All weld procedures are to be submitted to Navy Engineering. Weld procedures shall be IAW the requirements 
of each respective weld spec/standard. 
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